STATE OF CALI FORNI A

05/ 08/ 02
03- 3A6004

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

GOALS: M NORI TY BUSI NESS ENTERPRI SES -

03- SAC- 80- MLO. 2/ MLO. 3

Bl D SUMMARY DEPARTMENT
I'N SACRAMENTO COUNTY | N SACRAMENTO

AT EL CAM NO AVENUE AND FULTON

AVENUE OVERCROSSI NGS AND AT WATT

AVENUE OVERCROSSI NG

W DEN EXI STI NG RAMPS

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

Bl D211

PAGE 1

05/ 16/ 02
CONTRACT CODE 'D '
43 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 4.50

530 742-5141 CC PREF CLAlI MED
00091712

FAX 530 742-3916

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

POSALS | SSUED 13 FUND TOTAL HB4N 660, 000
BER OF BIDDERS 3 ENG NEERS EST 598, 000. 00 AMOUNT UNDER 26, 886. 00
GRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 571, 114. 00 1 BALDW N CONTRACTI NG COVPANY
I NC
P O BOX 311
MARYSVI LLE CA 95901
2 599, 599. 00 3 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
3 599, 989. 50 2 TEI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

916 386-6800 CC PREF CLAI MED
00000008

FAX 916 386-2392

3. 0%



03- 3A6004 Bl D211
03- SAC-80-M SUMMARY OF REMAI NI NG BI DDERS PACE 2
05/ 08/ 02 05/ 16/ 02

DER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LINCOLN CA 94648

ANRAK CORPORATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

Bl ONDI  PAVI NG
8150 37TH AVE
SACRAMENTO CA 95824

CENTRAL FENCE
148 OITO CI RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG
3489 LUGUNY DRI VE
RANCHO CORDOVA CA 95742

FARVEST SAFETY
226 N MAIN STREET
LODI CA 95240

JERRY LEE FORD CONSTRUCTI ON
2350 WLSEY DRI VE
REDDI NG CA 96001

M AND M ELECTRI C
1600 AUBURN BLVD
SACRAMENTO CA 95815

WESTERN O L AND SPREADI NG
8556 WEYLAND AVE
SACRAMENTO CA 95828

I TEM 25 (PARTI AL)

I TEMS 11 AND 12 (PARTIAL)

| TEM 24 ( PARTI AL)

| TEM5 4 AND 34

STRI Pl NG

ITEM5S 1, 6, 8 THRU 10, 26 THRU 29 AND 31 THRU 33

| TEM 30

ELECTRI CAL

| TEM 22 ( PARTI AL)



03- 3A6004

03- SAC-80-M SUMMARY

05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

NI NG BI DDERS PACE 3

05/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AERCO PACI FI C
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND M ELECTRI C I NC
SACRAMENTO CA

DER | D NAME AND ADDRESS

ERCSI ON CONTROL AND MULCH

STRI PI NG

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AERCO PACI FI C
11370 AVALGAM WAY
RANCHO CORDOVA CA

ANRAK CORPORATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA

Bl ONDI PAVI NG
8150 37TH AVENUE
SACRAMENTO CA

BOBS TRUCKI NG
6059 BRADSHAW ROAD
SACRAMENTO CA

CENTRAL STRI PI NG

3489 LUYUNG DRI VE

RANCHO CORDOVA CA
TI NUED ON NEXT PAGE

EROSI ON CONTROL, MJLCH, TEST AND CHECK | RRI GATI ON

COLD PLANE ASPHALT

PAVEMENT TEXTURE

TRUCKI NG ( PARTI AL)

TRAFFI C STRI PI NG AND MARKERS



03- 3A6004
03- SAC-80-M
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PACE 4
05/ 16/ 02

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

G AND L TRAFFI C SERVI CES
20250 SKYPARK
REDDI NG CA

G AND L TRAFFI C SERVI CES
20250 SKYPARK
REDDI NG CA

LI NDEMAN TRUCKI NG
9510 JACKSON ROAD
SACRAMENTO CA

M AND M ELECTRI C
1600 AUBURN AVENUE
SACRAMENTO CA

WESTERN O L
8556 WEYLAND AVENUE
SACRAMENTO CA

CHANGEABLE MESSAGE SI GNS ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

TRUCKI NG ( PARTI AL)

SI GNALS AND LI GHTI NG

FABRI C AND TACK



03- 3A6004 Bl D211

03- SAC-80- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 300. 00* 2, 300. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 25, 000. 00* 25, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00* 20, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 10 85. 00 850. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 40 22.00 880. 00
6 150742 REMOVE ROADSI DE SI GN EA 10 90. 00 900. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 200 5. 00 1, 000. 00
8 151224 REMOVE DELI NEATOR EA 4 30. 00 120. 00
9 152316 RESET ROADSI DE S| GN ( ONE POST) EA 6 200. 00 1, 200. 00
10 152325 RESET ROADSI DE SI GN ( STRAP AND SADDLE EA 3 150. 00 450. 00
BRACKET METHOD)
11 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 530 3.00 19, 590. 00
(25 MM MAXI MUM)
12 (S) 023615 COLD PLANE ASPHALT CONCRETE PAVEMENT M 1,370 10. 00 13, 700. 00
(70 MM MAXI MUM)
13 153246 REMOVE CONCRETE (M SCELLANEOUS) MB 26 250. 00 6, 500. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 13, 000. 00* 13, 000. 00
15 190101 ROADVAY EXCAVATI ON MB 640 65. 00 41, 600. 00
16 198001 | MPORTED BORROW VB 120 85. 00 10, 200. 00
17 023616 EROSI ON CONTROL ( MULCH) VB 180 76. 00 13, 680. 00
18 260201 CLASS 2 AGGREGATE BASE VB 200 150. 00 30, 000. 00
19 390102 ASPHALT CONCRETE (TYPE A) TONN 440 87. 50 38, 500. 00
20 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 570 100. 00 57, 000. 00
21 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 920 87. 50 80, 500. 00
MAXI MUM GRADI NG)
22 393001 PAVEMENT REI NFORCI NG FABRI C MR 380 6. 40 2,432.00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 25 25. 00 625. 00
AREA)
24 023617 ASPHALT CONCRETE ( TEXTURED PAVI NG) M2 120 86. 00 10, 320. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 20. 00 2, 400. 00
26 566011 ROADSI DE SI GN - ONE POST EA 3 300. 00 900. 00
27 566012 ROADSI DE SI GN - TWD POST EA 2 600. 00 1, 200. 00
28 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 120. 00 240. 00
METHOD)
29 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 2 300. 00 600. 00
30 731502 M NOR CONCRETE (M SCELLANEOUS MB 13 923. 00 11, 999. 00
CONSTRUCTI ON)
31 820107 DELI NEATOR ( CLASS 1) EA 7 40. 00 280. 00



03- 3A6004 Bl D211

03- SAC-80- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 023618 HI GHWAY POST MARKER EA 1 50. 00 50. 00
33 820143 OBJECT MARKER ( TYPE K- 2) EA 1 60. 00 60. 00
34 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 500. 00 3, 500. 00
35 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 140 43.00 6, 020. 00
36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 940 1. 00 1, 940. 00
37 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 580 2.00 1, 160. 00
38 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 280 1.75 490. 00
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 230 3.50 805. 00
40 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 61, 667. 00* 61, 667. 00
41 (S) 861499 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 53, 956. 00* 53, 956. 00
42 (S) 861512 MODI FY LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 8, 500. 00* 8, 500. 00
43 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 571, 114. 00



03- 3A6004 Bl D211

03- SAC- 80- M SUMMARY OF REMAINING BIDDERS PAGE 7
05/ 08/ 02 05/ 16/ 02
............................... I...............................
SECOND | TH RD
BI D ANMOUNT | BI D ANMOUNT
_______________________________ |_______________________________
2, 500. 00* 2500. 00| 3, 500. 00* 3500. 00
31, 274. 00 31274. 00| 22, 000. 00* 22000. 00
25, 000. 00* 25000. 00| 9, 000. 00* 9000. 00
90. 00 900. 00| 95. 00 950. 00
23.00 920. 00| 25. 00 1000. 00
95. 00 950. 00| 112. 00 1120. 00
4.00 800. 00| 18. 00 3600. 00
30. 00 120. 00| 35. 00 140. 00
210. 00 1260. 00| 200. 00 1200. 00
155. 00 465. 00| 170. 00 510. 00
4.00 26120. 00| 2.75 17957. 50
5. 00 6850. 00| 8. 00 10960. 00
100. 00 2600. 00| 140. 00 3640. 00
13, 000. 00* 13000. 00| 13, 000. 00* 13000. 00
84. 00 53760. 00| 56. 00 35840. 00
86. 00 10320. 00| 28. 00 3360. 00
100. 00 18000. 00| 100. 00 18000. 00
108. 00 21600. 00| 150. 00 30000. 00
93. 00 40920. 00| 100. 00 44000. 00
97.00 55290. 00| 110. 00 62700. 00
86. 00 79120. 00| 75. 00 69000. 00
7.00 2660. 00| 7.00 2660. 00
36. 00 900. 00| 78.00 1950. 00
140. 00 16800. 00| 96. 00 11520. 00
22.00 2640. 00 34.00 4080. 00
300. 00 900. 00| 224. 00 672. 00
600. 00 1200. 00| 448.00 896. 00
120. 00 240. 00| 168. 00 336. 00
300. 00 600. 00| 673. 00 1346. 00
955. 00 12415. 00| 846. 00 10998. 00
40. 00 280. 00| 34.00 238. 00
50. 00 50. 00| 39. 00 39. 00
60. 00 60. 00| 39. 00 39. 00
3, 600. 00 3600. 00| 3, 920. 00 3920. 00
43.00 6020. 00| 48.00 6720. 00
1.00 1940. 00| 1.00 1940. 00
2.00 1160. 00| 2.00 1160. 00
2.00 560. 00| 2.00 560. 00
3.50 805. 00| 4.00 920. 00



03- 3A6004 Bl D211

03- SAC- 80- M SUMMARY OF REMAINING BIDDERS PAGE 8
05/ 08/ 02 05/ 16/ 02

............................... I...............................

SECOND | TH RD
BI D ANMOUNT | BI D ANMOUNT

63, 000. 00 63000. 00| 69, 067. 00 69067. 00

55, 000. 00* 55000. 00| 60, 431. 00* 60431. 00

10, 000. 00* 10000. 00| 9, 520. 00* 9520. 00

27, 000. 00* 27000. 00| 59, 500. 00* 59500. 00

599, 599. 00 599, 989. 50



